## URGENT! : Request for Proposal:

To whom it may concern:
I am a family man of four people including myself. It has come to my attention that there is a certain zombie invasion that will be in our area in about a month. I am seeking proposals from contractors with experience in barricading and "zombie-proofing" a single floor house. The objective of this project:

1) Give a viable estimate of your design and contract services for my house
2) Perform the contracting work and complete it within two weeks.

## Statement of work

The contractor will perform the following task:
Task 1: Give an estimate on design and contract services of my house During the evenings after 6pm and on weekends I will be available so I can show you what I need. Your company will have to get back to me within three days with designs and an estimate of how much these service will cost.

Task 2: Contract work
After I'm comfortable with the designs and estimate, I will give your company two weeks to complete all the contract work that was agreed upon. The whole house will be in your hands without any interruptions by anyone so that you can finish it on time.

## Requirements

My house has one floor including a basement with 8 windows in total. There are also two doors (one in the back and one in the front) plus a hatch door leading to the basement. I need all the doors to be replaced with steel doors and the windows barricaded with steel bars.
The yard around the house is about $40^{\prime} \times 90^{\prime}$ square feet. A six foot electrical fence or a wall is needed around the whole yard with a switch box inside the house so the fence can be turned on and off. An alternate power of some sort is definitely needed in case the power does go out for a long time. Cameras should be installed around the outside of the house covering every dead spot.

## Deliverables

1) The design plans that was created and agreed upon
2) A detailed schedule of the two weeks of construction
3) List of materials and cost
4) End of the day status report for everyday of construction

## Due date

Because time here means life or death, literally, I need a softcopy and three hardcopies of the proposal by May 22, 2012.
Schedule
I will be able to select a contractor by May 27, 2012. By May 30, 2012 I expect construction to begin and be finished by June 13, 2012.

